No.	Particulars	Per	Quantity
13	Chunam plastering	Sq.	23
14	White washing	"	23
15	Flooring with Cudappa slabs over 3" concrete bed and cement pointing complete	"	4·21
16	Silicate painting to doors and windows	"	2·64
17	Wood oiling	L. S.	...
18	Earth forming and levelling	"	...
19	Teakwood cupboard with frame, shutters and cross planks	S. ft.	24
20	Ventilating tiles	Each	4
21	Constructing drains with cement, and concrete	L. S.	...
22	Teakwood eave board	R. ft.	154
23	Constructing cisterns	Each	2
	Store room.		
1	Earthwork excavation and refilling basement	C. yd.	19
2	Concrete filling for foundation	C. ft.	215
3	Burnt brick in mortar for foundation and basement	"	427
4	Burnt brick in clay superstructure	"	741
5	Burnt stone slabs roughly dressed 6" thick	S. ft.	109
6	Burnt stone pillars roughly dressed and grooved	"	32
7	Teakwood battened doors with iron fittings, etc, complete	"	24
8	Do windows with iron fittings including iron bars	"	48
9	Do work wrought and put up	"	31
10	Planking for wall shelves	"	18
11	Roofing with 1st class Mangalore tiles with reepers, etc., complete	Sqr.	6·20
12	Ordinary ridge tiles set in mortar	R. ft.	23
13	Chunam binding over roof	"	42
14	White washing	Sq.	15·34
15	Chunam plastering	"	15·34
16	Flooring with Cudappa slabs over 3" concrete bed and cement pointing, complete	"	2·75
17	Silicate painting to doors and windows	"	1·44
18	Wood oiling	L. S.	...
19	Earth forming and levelling	"	...
20	Teakwood eave board	R. ft.	12?

GURU RAO SIRSI,
Assistant Engineer.

HASSAN DIVISION.

Dated 29th November 1918.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer Hassan Division, up to 21st December 1918 for restoring Masavanghatta tank, Channarayapatna Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office Hassan between the hours of 11 A.M. to 5 P.M.

3. The tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 250 in cash or Government Promissory Notes, as earnest money and be superscribed "Tender for restoring Masavanghatta tank" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Main abstract estimate of Masavanghatta Tank, Register No. 257 of Channarayapatna Taluk, Hassan District :—

Items of work	Per	Quantity
Bund R. L. 56·00 top width 6 feet—		
Jungle clearing	L. S.	
Earthwork raising bund including watering, etc., and tamping	C. yd.	12,037
Turfing	S. yd.	8,912
New grade stones with bed slab	No.	27
Index stone (new)	"	27
B. M. stones (new)	"	2
Register number and date stones	"	1
Gauge stone	"	1
Breach—		
Boiling water	L. S.	
Clearing silt and sand	C. yd.	2,711
Earth cutting and refilling with watering and tapping	"	188
Do raising bund including watering and tamping	"	3,289
Gravel	"	2,343
Turfing	S. yd.	827
New stone revetment	C. yd.	445
Puddle wall	"	894
Sluices—		
Sluice No. 1 at R. L. 43·50—		
Earthwork cutting and refilling	C. yd.	100
Do cutting	"	0
Surki concrete	C. ft.	215
Burnt brick in surki mortar	"	538
Burnt stone slab 6" thick	S. ft.	69
Gibbet slabs 9" thick	C. ft.	27
Cast iron pipes 9" diameter including carriage and fixing, etc.	R. ft.	3·6
Surki mortar plastering	Sq.	5·00
Drilling holes, etc.	L. S.	
Providing teakwood plug with iron rod, etc.	No.	1
New stonework rough	C. yd.	20
Clearing draught, etc.	L. S.	
Sluice No. 2 at R. L. 43·50 as per sluice No. 1—		
Sluice No. 2 at R. L. 43·50—		
As per sluice No. 1—		
Total for the two sluices.		
Waste-weirs—		
Left waste-weir 300 long R. L. 50·00—		
Earthwork approach and draft clearing and using to wing bund	C. yd.	296
Do cutting foundation, etc., do	"	516
Concrete in surki	C. ft.	656
Burnt brick in surki	"	823
Burnt stone slab	S. ft.	849
Surki plastering	Sq.	1·00
Rough stone work new	C. yd.	354
Old stone	"	30
Turfing	S. yd.	20
Right weir 50 feet long at R. L. 50·00—		
Earthwork excavation	C. yd.	168
Concrete in surki	C. ft.	207
Burnt brick in surki	"	396
Burnt stone slab	S. ft.	238
Surki plastering	Sq.	·50
Rough stone work new	C. yd.	34
Old stonework	"	10
Turfing	S. yd.	10
Distribution—		
Opening out sluice channel, acqueduct and lifting dam	L. S.	

Dated 18th November 1918.

Owing to the unsatisfactory seasonal conditions in the State, the public and others who are in need of work are hereby informed that the following works are in progress in this Division.

Persons who are in need of employment, may approach the Sub-Divisional Officers concerned at the places noted against each.

Statement showing the names of works in progress in the district during the year 1918-19.

No.	Name of work	Head-quarters
1	Restoring Herekadalur Gosavinakere tank, Registered No. 551	Hassan
2	Do Kalavati tank, Registered No. 53	
3	Do Kabali Urumundinakere, No. 534	
4	Do Halvagal Dodkere tank, No. 120	
5	Do Kudurgundi tank, No. 565	
6	Opening out a feeder channel to Herugu Urumundinakere tank, Registered No. 120.	
7	Constructing Police lines at Dudda	
8	Do V. E. School at Bhuvanahalli	
9	Do Annachattram at Hassan	
10	Do an additional block in front of lower building attached to High School, Hassan.	

No.	Name of work	Head-quarters
1	Restoring Hindalahalli tank	Hole-Narsipur
2	Belaguli breached tank	
3	Masavanghatta tank	
4	Improving Kundur tank	
1	Constructing A.-V. School at Hole-Narsipur	
2	Do A.-V. School at Gubbi	
3	Do a combined building for Sub-Registrar's Office and bonded warehouse.	
1	Improving Krishnarajakatte and its apron	
2	Extending Ramnathpur channel	
3	Constructing an additional block to A.-V. School at Arkalgud	
4	Constructing Village Elementary School at Ramnathpur	
5	Extending V. E. School at Konanur	
1	Restoring Keragodu Urumundinakere tank, Registered No. 1409	Saklespur
2	Addition and alterations to the Lock-up attached to the Taluk Cutcherry at Saklespur.	
3	Improving and repairing the Srirama Devara Chattram at Bisle	
1	Restoring Kenmayakanahalli tank, Registered No. 1304	Hassan
2	Improving Sri Channakesawaswami temple at Belur	
1	Restoring Hirisadarahalli tank, Registered No. 568	
2	Constructing V. E. School at Doddamattikurki	
1	Restoring Chowlegere tank, Registered No. 1439	Saklespur
2	Do Merve tank	
3	Constructing Police Station and lines at Kundur	
4	Do a bridge across Shankathirtha river near Chitnahalli	

R. W. SCALDWELL, *Executive Engineer.*

SHIMOGA DIVISION.

Dated 20th November 1918.

(1) List of large Public Works in progress or likely to be taken up in the near future in Shimoga District.

(2) Labourers who are in need of employment may apply to the undersigned at Shimoga Executive Engineer's office or to any one of the Sub-Divisional Officers at Sagar, Shikarpur, Tirthahalli and Shimoga.

No.	Taluk	Name of work
1	Shimoga	Constructing Groynes, on the left bank of Thunga river near Sigehatti.
2	Do	Constructing a Girls' School at Shimoga.
3	Channagiri	Opening out a new road from Channagiri to Sivane.
4	Kumsi	Constructing a Sub-Taluk office at Kumsi.
5	Tirthahalli	Constructing 3 bridges on Tirthahalli-Hulikal road.
6	Do	Improving the bridge in 3 and 4—23 of Shimoga-Mangalore road.
7	Nagar	Constructing Police Station and lines at Kodur.
8	Do	Constructing School Master's quarters at Kallurkatte.
9	Shikarpur	Constructing Police Station and lines at Ambligola.
10	Do	Opening out a road from Ambligola to Anantapur.
11	Do	Improving Silavanthankoppa tank and channels.
12	Do	Udugani Thonasinkatte Tank (Restoration).
13	Do	Malur Urumundinkere Tank do
14	Sagar	Constructing a Girls' School at Sagar.
15	Do	Constructing a musafirkhana at Jog.
16	Do	Extending and widening the bridal path from Talguppa to Aralgode.
17	Do	Constructing an Inspection Lodge at Kogar.
18	Sorab	Restoring Sankarikoppa Tank.
19	Do	Restoring Bhogi Vaddu Tank.
20	Honnali	Constructing a new tank at Sowlanga and high level channel.

K. NARAYANA IYENGAR, *Offg. Executive Engineer.*